
 

IFB No. 2015-1306 

AC Transit District 
1600 Franklin Street     Oakland, California 94612 

Phone: (510) 891-5469  E-Mail: dbui@actransit.org 
 

October 21, 2014 
 

ADDENDUM No. 1 
 

IFB No.: 2015-1306  
AC Transit Streets and Parking Lots Improvement Project 

 
 

Acknowledge receipt of this addendum in the space provided on the BID SUBMISSION 
FORM. Failure to do so may subject Bidder to disqualification. 
 
Documents included as part of Addendum # 1: updated Bid Submission Form, updated 
Schedule of Bid Prices, Project Labor Agreement, Construction Careers Policy, updated 
Specifications, and updated Drawings. 
 
 
Item No. 1 Question: In reviewing the plan sheets, C-721 at top of page referrers to sheet C-

720 and there is no sheet. Could you please provide that sheet for grading 
purposes? Also, is there a plan sheet available showing existing grades ONLY? 

 
 Answer: Sheet C-720 was included in the Bid Plan Set.  Existing grades are 

shown on the construction detail sheets, no additional existing grade plan sheets 
shall be provided. 

 
 
Item No. 2 Question: After reviewing the specifications, in particular, the boring log 

information, (Attachment 8), these boring are not covering any of the areas in this 
contract. Was a mistake made or can we get boring for the areas of work  for 
Project NO: 2015-1306 “City of Oakland & Caltrans Streets & Parking Lots 
Improvement – AC TRANSIT – EAST BAY BUS RAPID TRANSIT PROJECT. 
Since a sizable amount of existing pavement will be removed that includes 
unclassified excavation, an idea of existing materials are needed. 

 
 Answer: See attached existing pavement data from borings and cores. 
 
 
Item No. 3 Clarification: Sheet CT012 – Previous bid package showed an ADSL Router 

connected to the AT&T service. Note 5 shall be provided to direct the Contractor 
to notify the Engineer to coordinate with AT&T to turn on service. Please see the 
attached for the updated plans. 
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Item No. 4 Clarification: Sheet CS702 – Previous bid package included the “EXISTING 

PARKING TO REMAIN”. A portion of the existing parking will be removed during 
construction, so the note shall be removed from the plans. Please see the 
attached for the updated plans. Please see the attached for the updated plans. 

 
 
Item No. 5 Clarification: Drawing No. CA702 – Legend shall indicate elevations with 

parenthesis are for existing elevations. Please see the attached for the updated 
plans. 

 
 
Item No. 6 Clarification: Drawing No. C063 –Previous bid package included typical sections 

with cross slopes labeled “VAR” and unmarked sidewalk slopes. The typical 
sections shall be revised to include ranges of acceptable roadway cross slopes 
or maximum cross slopes instead of “VAR”; sidewalk maximum cross slopes; 
and locations of the top of curb. Please see the attached for the updated plans. 

 
The typical section for Fruitvale Avenue from station “FA” 311+74.74 to 
312+35.00 shall be revised to accurately reflect locations of the edge of traveled 
way, edge of sidewalk, and right hand side gutter. 
 
Typical section for E. 10th St from station “SLS” 211+75.00 to 213+00.00 shall be 
added. Please see the attached for the updated plans. 
 
 

Item No. 7 Clarification: Drawing No. C701 –Driveways with mountable curb shall be listed 
in the driveway table and labeled with callout which shall read “CONC DRWY 
WITH MOUNTABLE CURB, SEE DETAIL ON DRAWING NO. C730”. 

 
All non–standard item callouts shall indicate the drawing number where the 
construction detail can be found. 
 
Structural section callouts shall be labeled for all driveways with mountable curb. 
Please see the attached for the updated plans. 
 
 

Item No. 8 Clarification: Drawing No. C702 – Callouts shall be added to indicate beginning 
and end of valley gutter, including station, offset, and drawing number on which 
detail can be found.  

  
Driveways with mountable curb shall be listed in driveway table. and labeled with 
callout which shall read “CONC DRWY WITH MOUNTABLE CURB, SEE 
DETAIL ON DRAWING NO. C730”. 
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All non–standard item callouts shall indicate the drawing number where the 
construction detail can be found. 
 
Structural section callouts shall be labeled for all driveways with mountable curb  

 
Callouts shall be added to indicate beginning and end of new sidewalk near 
Fruitvale Avenue and E 12th Street, including station and offset. 
 
Callout shall be added to indicate that the new sidewalk shall tie in to the existing 
sidewalk along Fruitvale Avenue. 
 
Curve  data shall be added for the curve at the beginning of the new sidewalk 
near Fruitvale Avenue and E 12th Street. Please see the attached for the 
updated plans. 
 
 

 Item No. 9 Clarification: Drawing No. C710 – Callouts shall be added indicating the profile 
grades and elevations at appropriate locations, beginning of AC pavement, and 
dimension lines for vertical curve lengths. Station equation shall be provided at 
all intersection alignments. Please see the attached for the updated plans. 

 
 
Item No. 10 Clarification: Drawing No. C711 – Callouts shall be added indicating the profile 

grades and elevations at necessary locations, beginning of AC pavement, and 
dimension lines for vertical curve lengths. Station equation shall be provided at 
all intersection alignments. Please see the attached for the updated plans. 

 
 Profile shall be adjusted to accommodate driveway with mountable curb along E. 

10th St. Please see the attached for the updated plans. 
 
 
Item No. 11 Clarification: Drawing No. C720 – Roadway cross slopes shall be provided every 

25’ within the area of pavement reconstruction. 
 
 Callout “MATCH EX” shall be provided as needed for clarity. Please see the 

attached for the updated plans. 
 
 
Item No. 12 Clarification: Drawing No. C721 – Previous bid drawings included Type B4 curb 

and gutter per CTSP A87A which shall be replaced with City of Oakland Type B 
curb and gutter. Roadway cross slopes shall be provided every 25’ within the 
area of pavement reconstruction. 

 
 Callout “MATCH EX” shall be provided, as needed, for clarity. 
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 All non–standard item callouts shall indicate the drawing number where the 

construction detail can be found. 
 

Additional driveway and detail callouts shall be added south of E. 10th St. Please 
see the attached for the updated plans. 

 
 
Item No. 13 Clarification: Drawing No. C722 – Flowline elevations shall be revised at stations 

210+50 and 210+75.  
 
 Roadway cross slopes shall be provided every 25’ within the area of pavement 

reconstruction. 
 
 All non–standard item callouts shall indicate the drawing number where the 

construction detail can be found. 
Additional driveway and detail callouts shall be added south of E. 10th St. 

 
 
Item No. 14 Clarification: Drawing No. C723 – Roadway cross slopes shall be provided every 

25’ in pavement reconstruction areas. 
 

All non–standard item callouts shall indicate the drawing number where the 
construction detail can be found. 
 
Additional driveway and detail callouts shall be added south of E. 10th St. Please 
see the attached for the updated plans. 
 
 

Item No. 15 Clarification: Drawing No. C725 – Intersection grading construction detail sheet 
shall be deleted. Please see the attached for the updated plans. 

 
 
Item No. 16 Clarification: Drawing No. C726 – Intersection grading construction detail sheet 

shall be deleted. Please see the attached for the updated plans. 
 
 
Item No. 17 Clarification: Drawing No. C727 – Minimum sidewalk width shall be called out 

where there is an existing power pole on curb ramp detail A. Flowline, top of curb 
and back of sidewalk elevations shall be provided. Maximum allowable ramp 
slopes shall be labeled. Please see the attached for the updated plans. 

 
 
Item No. 18 Clarification: Drawing No. C728 – Minimum sidewalk width shall be called out 

where there is an existing power pole on curb ramp detail G. Flowline, top of curb 
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and back of sidewalk elevations shall be provided. Maximum allowable ramp 
slopes shall be labeled. Please see the attached for the updated plans. 

 
 
Item No. 19 Clarification: Drawing No. C729 – Flow line, top of curb and back of sidewalk 

elevations shall be provided. Maximum allowable ramp slopes shall be labeled. 
Please see the attached for the updated plans. 

 
 
Item No. 20 Clarification: Drawing No. C730 – Curb and gutter detail shall be provided to 

clarify location of top of curb and flowline. 
  

Curb and gutter transition detail to be provided. Please see the attached for the 
updated plans. 

 
 
Item No. 21 Clarification: Drawing No. C730A – Sheet shall be added to provide valley gutter 

and modified driveway detail. Please see the attached for the updated plans. 
 
 
Item No. 22 Clarification: Drawing No. C730 – Detail for Concrete driveway with mountable 

curb shall be provided. Please see the attached for the updated plans. 
 
 
Item No. 23 Clarification: Drawing No. C810 – The number and locations of trees along the 

parking lot driveway shall be revised to more accurately reflect existing 
conditions. Please see the attached for the updated plans. 

 
 
Item No. 24 Clarification: Drawing No. C811 – The number and locations of trees along the 

parking lot driveway shall be revised to more accurately reflect existing 
conditions. Please see the attached for the updated plans. 

 
 
Item No. 25 Clarification: Drawing No. C812 – The number and locations of trees along the 

parking lot driveway shall be revised to more accurately reflect existing 
conditions. 
 
Callout shall be revised to more clearly communicate which trees are to be 
removed along the parking lot driveway. Please see the attached for the updated 
plans. 
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Item No. 26 Clarification: Drawing No. C813 – The number and locations of trees along the 
parking lot driveway shall be revised to more accurately reflect existing 
conditions. Please see the attached for the updated plans. 

 
 
Item No. 27 Clarification: Drawing No. C815 – The number and locations of trees along the 

parking lot driveway shall be revised to more accurately reflect existing 
conditions. Please see the attached for the updated plans. 

 
 
Item No. 28 Clarification: Drawing No. C850 – Bollard shall be added to pedestrian opening 

along International Blvd. Please see the attached for the updated plans. 
 
 
Item No. 29 Clarification: Drawing No. C855 – Parking stall 1 shall be converted to two 

motorcycle parking stalls. Parking stall No, 13,14,15, & 16 shall be lengthened by 
four feet. Please see the attached for the updated plans. 

 
 
Item No. 30 Clarification: Drawing No. CG700 –Sheet boundaries for CT Sheets shall be 

added to the keymap. Please see the attached for the updated plans. 
 
 
Item No. 31 Clarification: Drawing No. UR702 – The Kinder Morgan 10”/12” Petroleum Lines 

shall be identified as a Caltrans High Risk Utility. Please see the attached for the 
updated plans. 

 
 
Item No. 32 Clarification: Drawing No. DM700 – Demolition sheet shall include note for all 

items to be removed by others south of E. 10th St and shall extend removal of AC 
pavement and excavation south of E. 10th St as needed. Please see the attached 
for the updated plans. 

 
 
Item No. 33 Clarification: Drawing No. DM702 – Additional striping removal shall be 

incorporated to accommodate change to E. 12th St from two right turn lanes to 
one right turn lane with bike lane and parking. Please see the attached for the 
updated plans. 

 
 
Item No. 34 Clarification: Drawing No. CS701 – Existing lane widths shall be included on the 

striping and signing plans. Type IV(R) Arrow shall be relocated to beginning of 
Detail 39A. Please see the attached for the updated plans. 
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Item No. 35 Clarification: Drawing No. CS702 – Existing lane widths shall be included on the 
striping and signing plans. Additional parking shall be provided on the E 12th 
Street. Bike lane shall be modified to extend to Fruitvale. Pavement marking 
arrows and pavement details shall be modified. Please see the attached for the 
updated plans. 

 
 
Item No. 36 Clarification: Drawing No. CT001 – General Notes 1, 5, 7, 8, 10, and 18 shall be 

modified and General Note 20 shall be added. Project Notes 32 and 58 shall be 
modified. Please see the attached for the updated plans. 

 
 
Item No. 37 Clarification: Drawing No. CT003 – Detail D Note 1 shall be modified. Please see 

the attached for the updated plans. 
 
 
Item No. 38 Clarification: Drawing No. CT004 – Enclosure Construction Note 9 shall be 

modified. Please see the attached for the updated plans. 
 
 
Item No. 39 Clarification: Drawing No. CT005 – Base Plan details shall be modified. 

Enclosure Construction Note 9 shall be modified. Please see the attached for the 
updated plans. 

 
 
Item No. 40 Clarification: Drawing No. CT006 – Detail K shall be modified. Please see the 

attached for the updated plans. 
 
 
Item No. 41 Clarification: Drawing No. CT007 – Exiting Overhead Electrical Line shall be 

added to Detail M. Please see the attached for the updated plans. 
 
 
Item No. 42 Clarification: Drawing No. CT012 – Fiber Optic Cable Splice Diagram 1 shall be 

modified. Please see the attached for the updated plans. 
 
 
Item No. 43 Clarification: Drawing No. CT013 – Fiber Optic Cable Splice Diagram 2 shall be 

modified. Please see the attached for the updated plans. 
 
 
Item No. 44 Clarification: Drawing No. CT701-A – Proposed Phase Diagram shall be 

modified. Please see the attached for the updated plans. 
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Item No. 45 Clarification: Drawing No. CT701-B – IISNS Detail shall be modified. Please see 
the attached for the updated plans. 

 
 
Item No. 46 Clarification: Drawing No. CT704-B – IISNS Detail shall be modified. Please see 

the attached for the updated plans. 
 
 
Item No. 47 Clarification: Drawing No. SL701 – General Note 7 shall be modified. Please see 

the attached for the updated plans. 
 
 
Item No. 48 Clarification: Specification, Division 0, Schedule of Bid Prices – The Schedule of 

Bid Prices shall be revised. Please see the attached for the updated 
specifications. Please see the attached for the updated specification. 

 
 
Item No. 49 Clarification: Specification, Division 1 Section 01520, Utility Potholing – The utility 

potholing required for the Kinder Morgan line shall be identified as included in the 
cost of Utility Potholing in Division 1, Section 01520.  Please see the attached for 
the updated specifications. Please see the attached for the updated specification. 

 
 
Item No. 50 Clarification: Specification, Division 1 Section 01100, Part 1.6, designated 

holidays – The following language shall be added to specification. 
 

“If a designated holiday falls on a Sunday, the following Monday is a designated 
holiday. If November 11th falls on a Saturday, the preceding Friday is a 
designated holiday.” 

 
Please see the attached for the updated specifications.  

 
 
Item No. 51 Clarification: Specification, Division 1 Section 01400, Part 1.7A, Testing and 

Inspection Services, Contractor Hired Testing Agency – The testing frequency 
shall be in accordance to the Caltrans Local Assistance Procedures Manual 
Chapter 16 Exhibit R, Size, Frequency and Location of Sampling and Testing 
Tables.  Please see the attached for the updated specification.  

 
 
Item No. 52 Clarification: Specification, Division 1 Section 01585, Funding Sign Details – 

Previous bid package did not include the funding sign details in Division 1 
Section 01585. Funding sign details shall be included in the specifications. 
Please see the attached for the updated specifications.   
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Item No. 53 Clarification: Division 1, Section 01570, Format – Previous documents included 

Section 01570 of Division 01570 beginning with Part 4. The Parts and Sub-Parts 
shall be updated. Please see the attached for the updated specifications. 

 
 
Item No. 54 Clarification: Division 1, Section 01570, Part 1.4 Format– Previous documents 

included two items A for Division 1, Section 01570, Part 1.4. The alphabetical 
items shall be revised. Please see the attached for the updated specifications. 

 
 
Item No. 55 Clarification: Specification, Division 2, Section 5-6.1 – Previous documents for 

Division 2.1 Section 5-6.1 paragraph 2 stated: 
 

“The Contractor’s installation of the utilities shown in the following table requires 
coordination with the Contractor’s activities. The Contractor shall make the 
necessary arrangements with the utility company through the Engineer and 
submit a schedule:” 
 
PG&E will have their own contractors installing their utilities. The specification 
shall be revised to the following: 
 
“Installation of the utilities shown in the following table requires coordination with 
the Contractor’s activities. The Contractor shall make the necessary 
arrangements with the utility company through the Engineer and submit a 
schedule:” 
 
Please see the attached for the updated specification. 

 
Item No. 56 Please see the attached Project Labor Agreement (PLA). Please review, 

complete and submit the Agreed to Letter of Assent, included in the Bid 
Package, as a part of your bid. Failure to do so may subject a bidder to 
disqualification.   

 
Item No. 57 Please see the attached Construction Careers Policy (CCP). 
 

 
 

End of Addendum #1 



AC TRANSIT 
IFB # 2015-1306, STREETS AND PARKING LOTS IMPROVEMENT PROJECT 

BID SUBMISSION FORM 
 

TO THE BOARD OF DIRECTORS OF THE AC TRANSIT DISTRICT 
THIS BID IS SUBMITTED  
 

BY:___________________________________________________________________  
(Firm/Company Name) 

 
 
Re: AC TRANSIT STREETS AND PARKING LOTS IMPROVEMENT PROJECT, 1600 Franklin Street, 
Oakland, CA 94612, IFB No. 2015-1306, ADDENDUM NO. 1 
 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with 
the AC Transit District to perform and furnish all Work as specified or indicated in the Contract Documents 
for the Contract Sum and within the Contract Time indicated in this Bid and in accordance with all other 
terms and conditions of the Contract Documents.  
 
2. Bidder accepts all of the terms and conditions of the Contract Documents, including, without limitation, 
those dealing with the disposition of Bid Guaranty. This Bid will remain subject to acceptance for 90 Days 
after the day of Bid opening. 
 
3. In submitting this Bid, Bidder represents that Bidder has examined all of the Contract Documents, 
performed all necessary Pre-Bid investigations, and received the following Addenda:  

 
 

 

Addendum Number ADDENDUM DATE Signature of Bidder 

   

   

   

   

   

 
 
 
4. The Bid Prices shall reflect all costs for the construction project, including Taxes, Bonds, Insurance, 
Freight, Disposal and Recycle Fees, which does not need to be broken out separately. Based on the 
foregoing, Bidder proposes and agrees to fully perform the Work within the time stated and in strict 
accordance with the Contract Documents for the following sum of money: 
 
 
 

 



Bid Item Prices to Complete the AC Transit Streets and Parking Lots Improvement 
Project 

 
ITEM DESCRIPTION TOTAL PRICE ($) 

1 BASE BID PRICE  

 (Base Bid price must include all Bonds, freight, and taxes)  

   

2 ALLOWANCE #1  $10,000.00 

 CONSTRUCTION ZONE ENHANCED ENFORCEMENT 
PROGRAM (COZEEP)  

   

3 ALLOWANCE #2 $100,000.00 

 BUSINESS/PUBLIC CONVENIENCE  

   

4 ALLOWANCE #3 $5,000.00 

  PERMITS   

   

5 ALLOWANCE #4 $125,000.00 

 RESIDENT ENGINEER FIELD OFFICE  

   

6 ALLOWANCE #5 $145,000.00 

 UNFORESEEN CONDITIONS  

   

7 GRAND TOTAL BID PRICE        

 
 
 



GRAND TOTAL BID PRICE $_____________________________________________ 
(Refer to ITEM # 7 Above)    (Numerically) 

GRAND TOTAL BID PRICE $_____________________________________________ 
(Refer to ITEM # 7 Above)    (In Words) 
 
 
CONTRACTOR NAME    
 
CONTRACTOR SIGNATURE   
 
DATE   
             
 
 
 
Officers Authorized to Sign Contracts:  
 
 

       _____________________________________________ 
(Name/Title) 

       
       _____________________________________________ 

(Name/Title) 
 
 
Telephone Number(s):                      _____________________________________________ 

(Area Code) (Number) 
 

      _____________________________________________ 
(Area Code) (Number) 
 
 

Mailing Address:                     _____________________________________________ 
ADDRESS 

       
      _____________________________________________ 

ADDRESS 
       
      _____________________________________________ 

ADDRESS 
      

  
 

 
NOTE:  This contract will be awarded on the basis of the Grand Total Bid Price.  
 

 
[END OF BID FORM] 

 



AC TRANSIT 
EAST BAY BUS RAPID TRANSIT PROJECT 

STREETS AND PARKING LOTS IMPROVEMENT 
IFB # 2015-1306, ADDENDUM NO. 1 

SCHEDULE OF BID PRICES 
 

Item Sect. No. Description Unit Unit Price Quantity Amount 

1 Div01:01505 Mobilization (10%) LS  1  

2 Div01:01510 Construction Surveying LS  1  

3 Div01:01520 Utility Potholing EA  2 
8  

4 Div01:01585 Project Information Sign EA  5  

5 Div02:7-8.6 Water Pollution Control LS  1  

6 Div02:7-8.6.3 Prepare Storm Water Pollution 
Prevention Plan LS  1  

7 Div02:7-8.6.14 Storm Drain Markers EA  12  

8 Div02:7-10.2.2 Traffic Control System LS  1  

9 Div02:7-10.4.6 Construction Waste 
Management LS  1  

10 Div02:7-10.4.6.7 Lead Compliance Plan LS  1  

11 Div02:300-1 Clearing and Grubbing LS  1  

12 Div02:300-1.4 Remove Concrete Curb LF  870  

13 Div02:300-1.4 Remove Concrete Curb and 
Gutter LF  670  

14 Div02:300-1.4 Remove Concrete Sidewalk 
and Driveway SF  6,000  

15 Div02:300-1.4 Remove Asphalt Concrete 
Pavement SF  38,460  

16 Div02:300-1.4 Remove Concrete Pavement SF  5,570  

17 Div02:300-1.4 Remove Chain Link Fence LF  790 
510  

18 Div02:300-1.4 Remove Light Pole and 
Foundation EA  3  
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Streets and Parking Lots Improvement  Addendum # 1 
IFB # 2015-1306 Page 2 

Item Sect. No. Description Unit Unit Price Quantity Amount 

19 Div02:300-1.4 Remove Painted Pavement 
Marking SF  66  

20 Div02:300-1.4 Remove Thermoplastic Traffic 
Stripe LF  2,790 

3,430  

21 Div02:300-1.4 Remove Roadside Sign EA  9  

22 Div02:300-1.4 Remove Roadside Sign (Strap 
and Saddle Bracket Method) EA  3  

23 Div02:300-1.4 Remove Gate EA  5 
2  

24 Div02:300-1.4 Remove Gate Opener EA  2  

25 Div02:300-2 Unclassified Excavation CY  2,530  

26 Div02:300-4 Unclassified Fill CY  135  

27 Div02:301-1.6 Adjust Manhole to Grade EA  8  

28 Div02:301-1.8 Adjust Fire Hydrant to Grade EA  1  

29 Div02:301-1.9 Adjust Water Valve to Grade EA  7  

30 Div02:301-1.10 Adjust Sanitary Sewer Cleanout 
to Grade EA  1  

31 Div02:301-2 Crushed Aggregate Base CY  3,450 
3,540  

32 Div02:301-2 Processed Miscellaneous Base CY  673 
726  

33 Div02:301-2 Lime Treated Soil CY  390  

34 Div02:301-6 Class II Permeable Material  CY  40  

35 Div02:301-7 Biotreatment Soil Mix CY  60  

36 Div02:301-8 Cobble (Dissipater) SF  26  

37 Div02:302-1 2" Full Width Mill AC Pavement SF  6,650  

38 Div02:302-5 Asphalt Concrete Pavement TON  1,800 
2,840  

39 Div02:302-6 Portland Cement Concrete 
Pavement CY  174  
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Item Sect. No. Description Unit Unit Price Quantity Amount 

40 Div02:303-5 Concrete Curb (Type A) LF  20  

41 Div02:303-5 Concrete Curb (Type B1-4) LF  500  

42 Div02:303-5 Concrete Curb and Gutter 
(Type B) LF  1,400 

1,600  

43 Div02:303-5 Concrete Curb and Gutter 
(Type B2-4) LF  90 

0  

44 Div02:303-5 Concrete Curb and Gutter 
(Type B4) LF  80 

0  

45 Div02:303-5 Concrete Curb and Gutter 
(Type D) LF  330  

46 Div02:303-5 Concrete Curb and Gutter 
(Type E) LF  330 

270  

47 Div02:303-5 Concrete Retaining Curb LF  160  

48 Div02:303-5 Concrete Curb Ramp (Case A) EA  7 
0  

49 Div02:303-5 Concrete Curb Ramp (Case C) EA  6 
7  

50 Div02:303-5 Concrete Curb Ramp (Case G) EA  1 
0  

51 Div02:303-5 Concrete Curb Ramp 
(Passageway Type C) EA  1  

52 Div02:303-5 Concrete Sidewalk SF  9,700  

53 Div02:303-5 Concrete Driveway 
(Reinforced) SF  1,860 

2,850  

54 Div02:303-5 Concrete Island Paving SF  90  

55 Div02:303-5 Detectable Warning Surface SF  425  

56 Div02:303-5 Concrete Gutter (Valley Curb) CY  4  

57 Div02:303-5 Concrete Wheel Stop EA  2 
7  

58 Div02:303-5 Relocate Sign EA  1  

59 Div02:303-5 Bollard EA  4 
5  

60 Div02:303-5 Relocate Bollard EA  7  
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Item Sect. No. Description Unit Unit Price Quantity Amount 

61 Div02:303-5 Remove Tree EA  9  

62 Div02:303-5 Relocate Irrigation System EA  1  

63 Div02:303-9 Remove Manhole EA  1  

64 Div02:303-9 Manhole (COO Type 1) EA  2  

65 Div02:303-9 Manhole (COO Type 2) EA  2  

66 Div02:303-9 Cleanout EA  2  

67 Div02:303-9 6" Underdrain LF  135  

68 Div02:304-3 Chain Link Fence LF  110 
0  

69 Div02:304-5 Catch Basin Insert (Stormtek 
ST3) EA  17  

70 Div02:304-6 6' Wire Mesh Screen Fence LF  380  

71 Div02:304-6 4' Wire Mesh Screen Fence LF  200  

72 Div02:306-1 12” HDPE Pipe LF  529  

73 Div02:306-1 Remove Culvert LF  161  

74 Div02:306-1 Remove Drainage Inlet EA  8  

75 Div02:306-9 Inlet (COO Type B) EA  10  

76 Div02:306-9 Inlet (COO Type D) EA  2  

77 Div02:307-1 Signal and Lighting (Location 1) LS  1  

78 Div02:307-1 Signal and Lighting (Location 2) LS  1  

79 Div02:307-1 Off-street Parking Lot Lighting 
(Location 1) LS  1  

80 Div02:307-1 Off-street Parking Lot Lighting 
(Location 2) LS  1  

81 Div02:307-1 Street Lighting LS  1  
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Item Sect. No. Description Unit Unit Price Quantity Amount 

82 Div02:307-1 Fiber Optic Cable Interconnect LS  1  

83 Div02:308-4.9.3 Mulch (Woodchip) SF  4,490 
4,510  

84 Div02:308-5.2.5 Irrigation Pipe Crossover LF  49  

85 Div02:310-5.6 Paint Curb (2-Coat) LF  180  

86 Div02:310-5.6 4”  Thermoplastic Traffic Stripe LF  4,240  

87 Div02:310-5.6 6”  Thermoplastic Traffic Stripe LF  365  

88 Div02:310-5.6 8” Thermoplastic Traffic Stripe LF  900  

89 Div02:310-5.6 4” Thermoplastic Traffic Stripe 
(Broken 6-1) LF  340  

90 Div02:310-5.6 4” Thermoplastic Traffic Stripe 
(Broken 17-7) LF  765  

91 Div02:310-5.6 6” Thermoplastic Traffic Stripe 
(Broken 8-4) LF  30  

92 Div02:310-5.6 8” Thermoplastic Traffic Stripe 
(Broken 12-3) LF  285  

93 Div02:310-5.6 Thermoplastic Pavement 
Marking SF  2,940  

94 Div02:310-5.6 Paint Traffic Stripe (2-Coat) LF  1,020 
990  

95 Div02:310-5.6 Paint Pavement Marking (2-
Coat) SF  90 

120  

96 Div02:312 Pavement Marker 
(Retroreflective) EA  213  

97 Div02:313 Roadside Sign - One Post EA  16 
17  

98 Div02:313 Install Sign (Strap and Saddle 
Bracket Method) EA  5  

ALLOWANCE ITEMS 

99   COZEEP LS  $       10,000.00  1  $ 10,000.00  

100   Business/Public Convenience LS  $     100,000.00  1  $ 100,000.00  

101   Permits LS  $         5,000.00  1  $ 5,000.00  
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Item Sect. No. Description Unit Unit Price Quantity Amount 

102   Resident Engineer Field Office LS  $       34,000.00 
$      125,000.00  1  $   34,000.00 

$  125,000.00 

103 
  

Unforeseen Conditions LS  $     145,000.00  1  $ 145,000.00  

 

Grand Total Bid Price                                                                                  $_____________________     

 

 

 
NOTE:  This contract will be awarded on the basis of the Grand Total Bid Price.  
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AC Transit     Policy No. 327 
 BOARD POLICY 

 
Category: Financial Matters  

 
 

BUS RAPID TRANSIT CONSTRUCTION CAREERS POLICY 
 

I. PURPOSE 
 
The Alameda-Contra Costa Transit District (“AC Transit”) operates a bus system serving Alameda and 
Contra Costa counties, and owned by the public.  AC Transit’s Bus Rapid Transit project (“BRT Project”), 
scheduled to commence operation in 2016, will generate substantial employment and business 
opportunities through the construction phase.   
 
For purposes of the BRT Project, AC Transit desires to implement targeted hiring strategies focused on 
areas of high unemployment, and on individuals with barriers to employment. These objectives will be 
advanced by targeting the BRT Project’s construction employment and training opportunities in ways 
calculated (i) to mitigate the harms caused by geographically-concentrated poverty, (ii) to fight 
unemployment and underemployment in vulnerable populations and neighborhoods, including populations 
with barriers to employment, (iii) to advance the skills of targeted workers and enable workers to earn 
wages that will assist them in moving out of poverty, (iv) to provide links to career paths for targeted 
workers, and (v) to facilitate rapid completion of the BRT Project. 
 
These objectives will also be advanced, and the proprietary interests of AC Transit will be protected, by 
avoidance of labor misunderstandings, grievances and conflicts on the BRT Project.  Project labor 
agreements minimize the possibilities for such controversies, thereby promoting project cost containment, 
timely and economical project completion. Project labor agreements can also facilitate efforts to target 
construction job opportunities as described above.  AC Transit therefore intends to implement this Policy 
through negotiation of a project labor agreement that facilitates achievement of the goals of this Policy and 
assures labor peace on the BRT Project.  
 
Capitalized terms herein shall have the definitions set forth in Section II, below. 
 
II. DEFINITION OF TERMS 
 

The following capitalized terms shall have the following meanings in this Policy.  These definitions 
encompass both the singular and plural form.  

 
A. “AC Transit” means the Alameda-Contra Costa Transit District. 
 
B. “Apprentice” means an individual registered and participating in an apprenticeship program 

approved by the US Department of Labor (DOL) and/or California Division of 
Apprenticeship Standards.  

 
C. “BRT Project” means the AC Transit Bus Rapid Transit Project, as described in the 

“Record of Decision on the East Bay Bus Rapid Transit Project in Alameda County, 
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California,” issued by the Federal Transit Administration on June 8, 2012, including 
attachments. 

 
D. “Building Trades Council” means the Building and Construction Trades Council of Alameda 

County, AFL-CIO.  
 
E. “Chronic Unemployment” means unemployment as defined by the U.S. Bureau of Labor 

Statistics and lasting 27 weeks or longer.  
 
F. “Construction Contract” means a contract to perform construction work on the BRT Project.   
 
G. “Contractor/Subcontractor/Employer” or “C/S/E” means any individual firm, partnership or 

corporation, or combination thereof, including joint ventures, which is an independent 
business enterprise and which has entered into a contract with AC Transit, the Prime 
Contractor, or another C/S/E, subcontractor, or owner/operators of any tier, with respect to 
the construction of any part of the BRT Project.   

 
H. “Criminal Justice System Involvement” means direct involvement with the criminal justice 

system through having an arrest record, or indirect involvement through affiliation or 
residency in an area with high levels of gang activity as identified/verified by a law 
enforcement agency.  

 
I. “Disadvantaged Worker” means an individual who, prior to commencing work on the BRT 

Project, is domiciled in an Economically Disadvantaged Area and faces at least two of the 
following barriers to employment: (1) being homeless; (2) being a custodial single parent; 
(3) receiving public assistance; (4) having a criminal record or other Criminal Justice 
System Involvement; (5) suffering from Chronic Unemployment; (6) emancipated from the 
foster care system; or (7) being a veteran of the U.S. military.  

 
J. “Economically Disadvantaged Area” means a zip code that includes a census tract or 

portion thereof in which the median annual household income is less than $40,000 per 
year, as measured and reported by the U.S. Census Bureau in the 2010 U.S. Census and 
as updated upon the U.S. Census Bureau issuing updated Median Annual Household 
Income data by census tract in the American Community Survey.  

 
K. “Employment Hiring Plan” means a plan presented by a C/S/E to AC Transit, requiring 

approval by AC Transit’s General Manager or his or her designee prior to commencement 
of performance of Project Work, as described in Section III.4 of this Policy.  

 
L. “Alternative Referral Source” means an independent third-party individual, entity or 

employee with approved by AC Transit as having the capacity to promptly refer Targeted 
Workers to C/S/Es.  

 
M. “Letter of Assent” means the document that formally binds each C/S/E to adherence to all 

the forms, requirements and conditions of the PLA.  
 
N. “Policy” means this Construction Careers Policy for the BRT Project. This Policy shall 

govern BRT Project construction contracts, under terms set forth herein.  
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O. “Prime Contract” means a contract awarded by AC Transit for construction of Project Work. 
 
P. “Prime Contractor” means a C/S/E that has entered into a Prime Contract.  
 
Q. “Project Labor Agreement” or “PLA” means an agreement regarding construction work on 

the Project and entered into by AC Transit, the Building Trades Council, and affiliated 
construction trade unions, providing labor peace commitments, governing certain working 
conditions, and facilitating satisfaction of Targeted Hiring Requirements. 

 
R. “Project Work” means construction work performed in the construction of the BRT Project. 

AC Transit reserves the right to designate scope of construction work at all times. 
 
S. “Reporting Period” means the monthly reporting period for measuring the compliance of a 

Prime Contractor with Targeted Hiring Requirements.  These monthly reporting periods will 
continue until construction of the BRT Project has been completed.  

 
T. “Targeted Hiring Requirements” means the requirements set forth in Section III.B.3 of this 

Policy. 
 
U. “Targeted Worker” shall mean a worker in a category set forth in the Targeted Hiring 

Requirements. 
 
V. “Union” means a construction trade union that executes a PLA. 

 
III. COVERAGE OF PROJECT.   

 
A. Except as provided otherwise herein, this Policy applies to all BRT-related construction 

contracts.  
 

B. AC Transit shall modify or not enforce any aspect of the Policy in accordance with a valid 
and binding instruction from the U.S. Department of Transportation.  

 
1. Implementation. 

 
a. All Requests for Proposal/Invitations for Bid specifications for the BRT 

Project shall require all C/S/Es submitting bids or proposals to agree to 
the terms of this Policy and any PLA.  All references in this Policy to 
C/S/Es’ responsibilities under a PLA are not applicable to C/S/E’s falling 
under any DBE exemption provision of a PLA. 
 

b. All Prime Contracts shall include a provision obligating all C/S/Es to 
comply with the terms of this Policy through incorporation into 
Construction Contracts, and with any PLA through a Letter of Assent to 
AC Transit. 
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c. The Prime Contract shall include provisions establishing liquidated 
damages amounts as described in Section III.B.5.a of this Policy, 
enforceable by AC Transit in its sole discretion.  

 
2.  Exclusions and/or Modifications. 

 
a. This Policy shall only apply to Construction Contracts, as defined in 

Section II (Definition of Terms), subject to such limitation as set forth 
herein.  

 
b. This Policy shall not apply to, or impact in any way, service contracts or 

operation, inspection or maintenance contracts entered into by AC Transit 
including, but not limited to, such contracts relating to the BRT Project, 
services provided at any AC Transit facility or building, and/or the 
operation or maintenance of any AC Transit-owned or AC Transit -
operated facilities or buildings.  

 
c. This Policy shall not apply to a C/S/E’s non-manual employees, including, 

but not limited to, superintendents, supervisors, staff engineers, quality 
control and quality assurance personnel, time keepers, mail carriers, clerk, 
office workers, messengers, guards, safety personnel, emergency medical 
and first aid technicians, and other engineering, administrative, 
supervisory, and management employees.  

 
d. This Policy shall not apply to material suppliers of raw materials, 

manufactured products, offsite hauling or delivery by any means of 
material, supplies, or equipment required to any point of delivery, except 
an offsite prefabrication facility dedicated solely to Project Work.  

 
e. This Policy shall not apply to officers and employees of AC Transit, nor 

shall it apply to work performed by or on behalf of other governmental 
entities and public utilities.  

 
f. This Policy shall not apply to the work of persons, firms and other entities 

that perform consulting, planning, scheduling, design, environmental, 
geological, management, or other supervisory services on any AC Transit 
project including, but not limited to, consultants, engineers, architects, 
geologists, construction managers, and other professionals hired by AC 
Transit or any other governmental entity.  

 
g. This Policy shall not apply to the common division of work recognized 

through local practice for systems integration and testing, as-built 
documentation, including, but not limited to, those items excluded by the 
National Electrical Code (NFPA70) identified  projects as "Not Covered" 
under Article 90.  

 
h. The provisions of this Policy shall not be applicable where prohibited by 

federal or state law, or where the application would violate or be 
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inconsistent with the terms and conditions of a grant or a contract with an 
agency of the United States or the State of California, or the valid 
instructions of an authorized representative of any of these agencies with 
respect to any grant or contract. If enforcement of any provision of this 
Policy is enjoined by any court of competent jurisdiction, the remaining 
provisions shall remain in full force and effect. 

 
3.  Targeted Hiring.  

 
a. Each Prime Contractor and its C/S/Es shall ensure that at least 20% of all 

hours of Project Work will be performed by apprentices, but the hours 
performed by apprentices in each individual craft shall not exceed the ratio 
to journeyman established by the applicable craft union’s approved 
apprenticeship standards. Disadvantaged Workers will perform 25% of all 
apprenticeship hours worked on the BRT Project. 

 
b. Each Prime Contractor and its C/S/Es shall comply with U.S. Executive 

Order 11246 and all implementing regulations, as amended from time to 
time, including satisfaction of hiring goals for minorities and women. 

 
c. Apprentice Sponsorship Requirements. In each calendar year, for 

each twenty thousand (20,000) hours of Project Work performed by a 
Prime Contractor and its C/S/Es, such Prime Contractor and/or any of its 
C/S/Es shall sponsor one or more Disadvantaged Workers as a newly 
enrolled apprentice, and employ such Disadvantaged Worker(s) for an 
aggregate total of at least one thousand hours of Project Work and/or 
construction work on other projects during the term of the Prime 
Contractor's Project Work. 

 
d. Contractor Procedures.  C/S/Es shall undertake the following steps in 

the following order, in an effort to retain Targeted Workers. 
 

Step One: Utilize the C/S/E's discretion to assign to perform Project Work 
any current employees who are Targeted Workers; 

 
Step Two: If the C/S/E utilizes a Union hiring hall to retain workers, utilize 

name call, rehire, or similar procedures in the relevant 
collective bargaining agreement to request particular 
individuals who have been identified as Targeted Workers; 

 
Step Three: If the Contractor utilizes a Union hiring hall to retain workers, 

request that the hiring hall refer Targeted Workers; 
 
Step Four:  If the above steps have not enabled satisfaction of the 

percentage requirements set forth in Section III.B.3 of this 
Policy related to hiring of Targeted Workers, request referral of 
needed categories of workers from an Alternative Referral 
Source; 
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Step Five: Fairly consider workers that have been referred by an 

Alternative Referral Source within three (3) business days of 
request therefor. 

 
4. Compliance.   
 

AC Transit or its authorized representatives shall determine whether a Prime 
Contractor and its C/S/Es have complied with the requirements of this Policy and 
any PLA.  A Prime Contractor is ultimately responsible for it and its C/S/Es’ 
compliance with Policy and PLA requirements. 

 
a. If, after taking into account all hours of Project Work performed under a 

Prime Contract up to that point in time of the Reporting Period, the 
Targeted Hiring Requirements have been satisfied for that Prime Contract, 
then the Prime Contractor and its C/S/Es working on that Project shall be 
deemed to be in compliance at that time.  

 
b. If the Targeted Hiring Requirements have not been satisfied for the BRT 

Project for a Reporting Period, the Prime Contractor nonetheless may be 
deemed to be in compliance if it demonstrates both (a) that it and each of 
its C/S/Es have complied with all other requirements of the PLA and this 
Policy, and (b) that it and each C/S/E have either (i) satisfied the Targeted 
Hiring Requirements with regard to the Project Work that it has performed 
or (ii) satisfactorily demonstrated the following:  

 
i. Adherence to procedures contained in its Employment Hiring Plan 

as approved by AC Transit. 
 
ii. Requests to Unions, through written requests, of sufficient 

numbers of Targeted Workers to meet the percentages set forth 
in the Targeted Hiring Requirements for that C/S/E’s portion of 
Project Work.  

 
iii. Documented contact with alternative referral sources in each 

instance when the relevant Union did not refer qualified Targeted 
Workers within the 48 hours following the C/S/E’s request.  

 
iv. The C/S/E’s fair consideration of any Targeted Worker 

subsequently referred by Alternative Referral Sources.  
 

c. Accurate records documenting the C/S/E’s compliance efforts include (but 
are not limited to) the following:  

 
i. A listing by name and address of all recruitment sources 

contacted by the C/S/E;  
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ii. The date of the recruitment contact and the identity of the person 
contacted, the trade and classification and number of hire 
referrals requested;  

 
iii. The number of Targeted Worker hires made as a result of the 

contact;  
 
iv. The identity and address of the worker(s) hired pursuant to the 

contact; 
 
v. Documentation when a referral was not hired (reason for non-

hire) and/or premature termination.  
 

5. Enforcement. 
 

a. Liquidated Damages.  Each Prime Contractor agrees to the following: 
 

i. The Prime Contractor and its C/S/Es’ commitment to comply with 
the requirements this Policy and any PLA are material elements 
of the Prime Contract. 

 
ii. The Prime Contractor will be liable to AC Transit for Liquidated 

Damages as provided in this Section. 
 
iii. The failure of the Prime Contractor and its C/S/Es to comply with 

the requirements of this Policy will cause harm to AC Transit and 
the public which is significant and substantial but extremely 
difficult to quantify.  

 
iv. Due to the difficulty of estimation of damages for violation(s) of 

requirements of this Policy, the Prime Contractor agrees to pay 
liquidated damages in amounts as follows: 

 
a. The Prime Contractor shall pay liquidated damages equal 

to the average journeyperson wage on the BRT Project 
for each hour the BRT Project fell short of satisfaction of 
the Targeted Hiring Requirements.  

 
b. If the Prime Contractor is out of compliance with the 

Targeted Hiring Requirements during any Reporting 
Period, the Prime Contractor shall meet with AC Transit 
to develop a plan for compliance. The Prime Contractor 
has until the next Reporting Period to effectuate 
compliance, or Liquidated Damages shall be withheld 
from progress payments.  

 
c. Before Liquidated Damages are assessed, the Prime 

Contractor shall be notified of the proposed Liquidated 
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Damages and served with a summary of the information 
upon which the Liquidated Damages are based.  

 
d. Liquidated Damages shall be withheld from all 

subsequent monthly progress payment request(s) as 
disputed funds until such time as Prime Contractor is 
found to be in compliance, or the relevant Prime Contract 
is terminated or completed.  

 
e. Should the relevant Prime Contract be terminated or 

completed before the Prime Contractor is found to be in 
compliance, any additional Liquidated Damages shall be 
withheld from the Prime Contractor’s retention payment.  

 
b. Liquidated Damages Appeal. 

 
i. The Prime Contractor may appeal the assessment of Liquidated 

Damages before AC Transit’s General Manager. Prior to the 
hearing, the Prime Contractor shall be provided a summary of the 
information upon which the recommendation assessment is 
based.  

 
ii. The Prime Contractor must request an appeal in writing within 10 

calendar days of receipt of the Liquidated Damages assessment 
summary. At the hearing, the Prime Contractor will be allowed to 
provide evidence that it has made all of the showings required 
under Section III.B.4.b of this Policy. Failure to submit a written 
request for an appeal within the time frame stipulated in this 
Section will be deemed a waiver of the right to appeal and the 
recommendation for assessment of Liquidated Damages will be 
implemented.  

 
c. Termination.   

 
Consistent, substantial violations of this Policy by any Prime Contractor 
may result in contract termination. 

 
6. Special Limited Purpose Committee. The District’s General Manager or his or 

her designee will appoint a Special Limited Purpose Committee to (a) assist AC 
Transit with compliance with this Policy and (b) make recommendations to AC 
Transit related to implementation of the Policy. The Special Limited Purpose 
Committee will consist of one San Leandro community representative, one 
Oakland community representative, one construction trades union representative, 
one AC Transit representative and one C/S/E representative.  At the conclusion of 
each Reporting Period, the Committee may review any compliance information 
provided by C/S/Es to AC Transit. In the event that AC Transit or another 
governmental agency having jurisdiction over the subject matter of this Policy 
deems a C/S/E to be out of compliance with the Policy, that C/S/E will meet with 
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AC Transit and the Special Limited Purpose Committee (unless otherwise directed 
by AC Transit) to discuss Policy implementation issues and challenges to facilitate 
future compliance.  The committee may also recommend changes to facilitate 
compliance, and AC Transit will notify the committee not less than 30 days before 
the AC Transit board formally considers any change to the Policy.   
 

7. Workforce Development Fund.  If granted prior approval by the BRT Project's 
federal funding sources, AC Transit will require each C/S/E to contribute $0.10 per 
hour of Project Work to a workforce development fund administered by AC Transit 
with the advice of the Special Limited Purpose Committee.  AC Transit will ensure 
that expenditures from the fund are used exclusively to train and refer for 
employment on the Project workers who are either Disadvantaged Workers or are 
in a category designated for employment and training efforts by United States 
Executive Order 11246 and its implementing regulations, as amended from time to 
time. 

 
IV. RESPONSIBILITIES 
 

A. AC Transit Responsibilities.  
 
AC Transit or its designee shall ensure that the following responsibilities are met for the 
BRT Project: 

 
1. AC Transit shall ensure that each Construction Contract includes the detailed 

requirements of this Policy and any PLA, as required terms for the Prime 
Contractor and other C/S/Es. 
  

2. If a PLA is executed, AC Transit shall collect a Letter of Assent from each C/S/E 
and ensure that the letters are distributed to all required parties.  
 

3. AC Transit shall review, approve or disapprove EHP submissions prior to a 
C/S/E’s estimated start of work. Approval of a C/S/E to work on the BRT Project is 
contingent upon approval of a C/S/E’s EHP. 

 
4. AC Transit shall monitor and enforce the requirements of the PLA and this Policy, 

and shall take compliance action where appropriate. 
 

5. AC Transit shall assess Liquidated Damages in accordance with Section III.B.5.a 
of this Policy.  

 
B. C/S/E Responsibilities.  

 
Each Prime Contractor and all other C/S/Es shall satisfy the following responsibilities, in 
addition to other responsibilities set forth in this Policy:  

 
1. The Prime Contractor shall ensure that it and each C/S/E submits an EHP to AC 

Transit for approval by AC Transit project manager or his/her designee, at least 20 
business days prior to starting their work on the BRT Project. Each C/S/E shall 
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include in its EHP a description of how it will meet the Targeted Hiring 
Requirements set forth in the PLA and this Policy. No C/S/E shall be approved to 
work on the BRT Project without an approved EHP.  

 
2. The Prime Contractor shall read and understand the requirements of this Policy 

and any PLA, and shall acknowledge in writing, in a separately-initialed portion of 
the Prime Contract, such understanding and its commitment to comply with 
requirements of this Policy and any PLA.    

 
3. The Prime Contractor shall sign and submit their Letters of Assent prior to the start 

of work. No C/S/E shall be approved to work on the BRT Project without 
submitting a signed Letter of Assent. 

 
4. Prior to start of work on the BRT Project, the Prime Contractor shall recommend 

an Alternative Referral Source for approval by AC Transit.  The Prime Contractor 
shall provide documentation of Alternative Referral Sources’ qualifications, which 
shall include the ability to verify the status of Disadvantaged Workers for purposes 
of this Policy, to AC Transit within 10 days of request by AC Transit. Upon AC 
Transit’s approval of its Alternative Referral Source , the Prime Contractor shall 
ensure that its C/S/E’s know Alternative Referral Sources and understand the 
Alternative Referral Sources’ role. The Prime Contractor and its C/S/Es shall 
coordinate with Alternative Referral Sources for services to support their efforts in 
meeting the Targeted Hiring Requirements as described in Section III.B.3 of this 
Policy.  

 
5. Each C/S/E shall conduct a pre-job conference with any affected Unions and the 

Building Trades Council prior to commencing work. The C/S/E shall notify the 
Building Trades Council ten days in advance of all such conferences. All work 
assignments should be disclosed by the C/S/E at a pre-job conference held in 
accordance with industry practice. Any formal jurisdictional dispute raised through 
a PLA must be raised at the pre-job conference upon disclosure of the work 
assignments. Should there be any formal jurisdictional dispute raised, the Prime 
Contractor shall be promptly notified. If the C/S/E intends to change the work 
assignment after the pre-job conference or to make an assignment of work not 
previously known, the C/S/E must notify the affected Unions prior to the 
commencement of Project Work.  

 
6. The Prime Contractor and C/S/Es shall request workers in writing from affected 

Union(s) and (if necessary to meet Targeted Hiring Requirements) Alternative 
Referral Sources.  

 
7. The Prime Contractor and its C/S/Es shall maintain proof of transmittal of the 

written requests for workers to relevant Union hiring halls and Alternative Referral 
Sources. Upon request by AC Transit, or its designated representative, copies 
shall be provided within 10 calendar days of request.  

 
8. The Prime Contractor and its C/S/Es shall make available to AC Transit, or its 

designated representatives, records and information that AC Transit deems 
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relevant to monitoring and enforcement of the provisions of any PLA and this 
Policy.  

 
9. The Prime Contractor and its C/S/Es shall cooperate fully and promptly with any 

inquiry or investigation AC Transit or its designated representatives deem 
necessary in order to monitor compliance with the provisions of any PLA and this 
Policy.  

 
10. The Prime Contractor and its C/S/Es shall submit to AC Transit a verified 

statement of the number of journeypersons and apprentices who worked on the 
BRT Project, their classifications and the hours worked (Per California Labor Code 
1777.5(e)) within 60 calendar days after concluding work on the BRT Project.  

 
C. Union Responsibilities:  

 
AC Transit shall ensure that any PLA includes the following commitments from Unions: 

 
1. The Unions shall ensure that its dispatchers properly process written requests for 

Targeted Workers. 
 

2. The Unions shall refer workers targeted under U.S. Executive Order 11246, 
requested through written requests, on a priority basis to the extent consistent with 
relevant collective bargaining agreements. 
 

3. The Unions shall facilitate, encourage, and assist Disadvantaged Workers in 
commencing and progressing in joint labor/management apprenticeship programs. 
 

4. The Unions shall respond to AC Transit requests regarding retention and progress 
through the apprenticeship program of new apprentices on the BRT Project, to the 
extent allowed by law. 
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